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CONTRACT # TASK ORDER #
EPA Telework Training and Facilitation

ABSTRACT: This task order will provide facilitation, training development and
presentation, technical support and coaching services support roll out of EPA full time
telework implementation. This project is funded by the Office of Human Resources.

I BACKGROUND

EPA Telework Training

Office of Human Resources is planning to communicate to the agency its new enhanced
teleworking policy that will allow for full time telework of appropriate employees. Roll out
of the program is expected to be complex and involve development of new ways of
managing off site employees in ways that both managers and employees are
inexperienced at encountering and may present some potentially difficult or contentious
issues. The training needs to be designed and presented in a way that addresses a full
range of these issues in order to promote the successful implementation of this new way
of working. As part of the agency's effort to educate the employees and supervisors of
the enhanced policy, training will be offered at all major EPA locations. For smaller
remote locations, live webinars and recorded webinars will be made available for
viewing.

. SCOPE OF WORK
1. Work Plan and Task Order Management

a. The contractor shall submit a cost estimate, broken out by phase, and
work plan to the Contracting Officer (CO), Project Officer (PO) and Task
Order Contracting Officer Representative (TOCOR) in accordance with the
requirements of this contract. The workplan shall document procedures for
substitution of labor categories in the event of the temporary or permanent
absence of assigned personnel.

b. The contractor shall be responsible for oversight of deliverables under this
task order and shall be responsible for transmission of reports and invoices
as required by the contract. No monthly report shall be due in any month in
which there is no substantive work performed.

2. The contractor shall select a service provider team with the following
qualifications:



* Development of training agenda, materials regarding human resources
policies

» Skills in facilitating human resources policy issues between management and
employees

« Skills in presenting human resources workshops and training courses to
management level and staff level audiences :

» Experience with presentation of training via remote connection such as
webinars.

 Familiarity with and understanding of the supervisory and work reporting
issues presented in moving from in-office work to remote location work.

3. At the request of the TOCOR, the contractor shall participate in a post-process
debriefing with EPA officials, including the PO, TOCOR and Technical Directive
and relevant EPA management, to discuss lessons learned and next steps.

4, At the request of the TOCOR, at the conclusion of the period of performance, the
contractor shall furnish a Final Report that summarizes the project and its
outcome including information on the subprojects and each of its outcomes. The
report shall also list:

(@) A summary list of all final work products and where they are available
download.

(b) A summary of any interim work products, their status, and where they are
available for download.

(c) A short process evaluation by the contractor summarizing procedural
lessons learned and recommendation for improvements.

The TOCOR will review the Final Report and provide comments and revisions as
necessary. The contractor will incorporate these comments and revisions. All
work products will be made available in electronic form unless noted otherwise.

Assumptions

e Training sessions:
o In person and will include one contractor facilitator and EPA employee at
the following locations:
. HQ
= All 10 regions
= Cincinnati

t2




* Las Vegas
= Ann Arbor
* RTP
o Via webinar at other locations not listed above
o Recorded webinar session available anytime.
¢ Two types of training will be offered:
o Managers sessions (3 — 4 hours)
o All EPA staff sessions (1.5 — 2 hours)

Statement of Work

The contractor shall meet with the EPA PO and TOCOR to discuss substantive,
procedural, and process design, and identify ways that telework training can be more
effective (e.g. sharing new information and refining team processes).

Phase 1 - Scoping of the Training with Stakeholders

EPA is in the final stages of negotiating a policy on full time telework. Once the policy is
final, the Office of Human Resources will need to begin training managers and
employees in its implementation.

1. The contractor shall assist the TOCOR and HR team members in contacting
stakeholders to understand the issues and questions that might be necessary to
include in the training design. This may be accomplished in individual calls or
conversations, focus groups, facilitated discussions, benchmarking with other
agencies or other methods.

2. The contractor shall distill these issues into a list of topics that should be
addressed in the training that shall be submitted in memo form to the TOCOR.

3. After review and comment from the TOCOR, the contractor shall propose training
methodology that will include design of the training, proposed agenda, proposed
list of training materials and resource materials. The proposal shall include an
estimate of the level of effort to (1) finalize the materials, (2) present the
workshops as anticipated under “assumptions:.

4. Two types of training will be offered; topics covered and length of sessions include

- but are not limited to: :
a. Managers sessions (3 — 4 hours) will include;
i. Defining Telework

“ii. Understanding the benefits and challenges of telework and
becoming a virtual leader :

iii. Establishing and managing accountability

iv. Tips for establishing communication protocols

v. Establishing standards for providing feedback and updates on work
products and projects




vi. Determining telework agreements

vii. Developing work plans and tasks

viii. Telework collaboration tools and remote access
ix. ldentifying employees' union affiliation

b. All EPA staff sessions (1.5 — 2 hours) will include, but are not limited to:
i. Defining Telework
ii. Understanding the benefits and challenges of telework and
becoming a virtual leader '

ili. Records management

iv. Telework program information
v. Telework collaboration tools and remote access.

Phase 2 - Designing of the Training Process, Agenda, Content and Materials

1. After review and comment on the design proposal the contractor shall develop
and submit for review the workshop agendas, the training materials and resource
materials, outreach and promotional materials, an instructor's guide and a
schedule for presentation as anticipated under “assumptions”.

2. After review and comment on the draft workshop materials the contractor shall
finalize agenda, training materials, resources and instructor's guide for the first
series of workshops.

3. The contractor shall submit a proposal for a registration and completion tracking
system for implementation of the workshops. After review and comment from the
TOCOR the contractor shall implement the registration and completion tracking
system.

4. The contractor shall develop and submit a methodology for adaptive agenda
review and revision to take into account any changes suggested as a result of
presenting the workshop to the participants. Upon review and comment from the
TOCOR the contractor shall incorporate these methodologies into their workshop
planning and reporting processes.

5. The contractor shall develop and submit a workshop evaluation process that will
enable participants to rate the effectiveness of the workshops and to suggest
improvements in content or method of delivery or followup. Upon review and
comment from the TOCOR the contractor shall incorporate the evaluation process
into their workshop reporting processes.

6. The contractor shall work with OHR and other EPA sites to develop a schedule for
presentation of the workshops and webinars. Upon review and comment from the
TOCOR the contractor shall proceed with final scheduling.

Phase 3 - Presentation and Facilitation of Training Workshops



1. The contractor shall co-present the workshops as scheduled. The contractor shall
facilitate discussions of the participants to improve understanding and ability of
the participants to implement the full time telework process.

2. The contractor shall work closely and adaptively with OHR and Regional offices to
maintain a schedule that will result in all initial presentations being completed by
(date to be determined during Phase 1). The TOCOR will provide the contractor
with a list of contact persons in each EPA office who will coordinate logistics such
as meeting space, equipment and supplies.

3. The contractor shall conduct registration and completion tracking as designed.

4. The contractor shall administer the evaluation and report the results to the
TOCOR after every presentation. :

5. The contractor shall work with the TOCOR to consider the comments and ratings
from the evaluation in adaptive design of on-going workshops. v

8. EPA offices will supply meeting space and equipment. The contractor may supply
supplies such as markers, flip charts, when not provided by the host office. The
contractor shall produce and distribute training materials and resource materials
for each workshop.

7. The contractor shall work with the TOCOR to record, and if necessary, edit a final
recorded webinar or other electronic communication tool for as needed training or
familiarization.

Phase 4 — Coaching of Management/Employee Discussions in Implementation
1. The contractor shall develop a methodology for follow-up coaching/facilitation of a
limited number of managers and employees who experience issues or difficulties
in negotiating full time telework agreements.
2. Upon review and comment from the TOCOR the contractor shall develop a short
explanation of the service to provide to participants in the training.
3. Those managers requesting coaching/facilitation assistance shall do so through
the TOCOR, who will assign these activities to the contractor via Technical
Direction.

. WORK APPROACH
A.. Contractor Representation




In gathering information or performing tasks with parties outside the EPA, the contractor
will identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information
gathered, however, decisions on all substantive issues will be made by EPA. THE
CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR
MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE. THE
CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE
ITEMS UNDER DISCUSSION.

The contractor is not authorized to provide grant funding, to evaluate grant proposals or
perform personal services or other prohibited contract activities.

B. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND PROGRAM
OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE BEEN
EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK REMAINS.
The Contractor shall also notify the TOCOR when 75% of the funds have been used on
any single case assignment. Notifications shall be in writing and cc to the Project Officer.

C. Task Order Qualifications:

If out of town travel is required to accomplish the tasks under this task order, the
contractor shall obtain advance approval for that trip and its costs in writing from the
TOCOR, ATOCOR and/or the PO. To the extent possible, the contractor’s per diem
costs shall be within allowable limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not
provide for training of contractor personnel, provision of Government Furnished Property
or Accountable Personal Property or IT products or services. The SOW does not include
any tasks that are inherently governmental in nature or provide personal services. The
SOW does not anticipate transferring or developing Confidential Business Information or
Personally Identifiable Information to the contractor. Development of communications
products as a result of activities on this task order will be in compliance with EPA’s Policy
and Implementation Guide for Communications Product Development and Approval
found at HTTP://www.epa.gov/productreview/quide/index.html.

The Contractor is directed to conduct Conflict of Interest checks and provide this
information as a part of the Work Plan for TOCOR review and CO approval.




IV.  SCHEDULE OF DELIVERABLES

item Schedule Type

Work Plan 10 days after TO issuance Deliverable
Draft list of issues 10 days after work plan approval Transmittal
Final list of topics 5 days after TOCOR comments Transmittal
Draft Workshop & 10 days after final topics approval Transmittal
Webinar Design

Final Workshop & 10 days after TOCOR comments Transmittal
Webinar Design

Final schedule with Final Design submission Transmittal
Workshop 10 days after each workshop Transmittal
Evaluations

Coaching Per TOCOR direction Services
Final Report 10 days after final workshop Deliverable

The contractor shall send EPA all reports in accordance with the contract.

The contractor shall provide a work plan within the schedule provided in the basic
contract. '

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO and the TOCOR listed below. |f oral briefings are
scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided in draft form. Upon receipt of comment from the EPA PO
and TOCOR, the contractor shall revise the report and distribute final copies as stated in
the Scope of Work.

V. EPA CONTACTS

Task Order Project Officer:

Ming Chang

Office of Human Resources

US Environmental Protection Agency

1200 Pennsylvania Ave NW, Mail Code 3600A

7



Washington, DC 20460-0001
Phone: (202) 566-0619
chang.ming@epa.gov

OHR Technical Contact:

Sharon Ridings

Office of Human Resources

US Environmental Protection Agency

1200 Pennsylvania Ave NW, Mail Code 3600A
Washington, DC 20460-0001

Phone: (202) 564-0102
ridings.sharon@epa.qgov

Project Officer:

Terry Fenton

Conflict Prevention and Resolution Center (2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2090 Fax: (202) 501-1715
fenton.terry@epa.gov

VI.  PERIOD OF PERFORMANCE

The period of performance of this delivery order shall be until October 31, 2016.
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Amount changed from $10,000.00 to $810,000.00
Percent changed from 1.08126 to 87.58169

Delivery: 10/31/2016

Delivery Location Code: HPOD

Ming Chang

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/03/2015 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT } CONTRACTID CODE PaGe OFI PAGES

1 2
2 AMENDMENTAODITICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO S PRQJIECT NO (if apshcadle)
003 10/31/2016
6 ISSUED BY CODE HPOD 7 ADMINISTERED BY (/f other than llem 6) CODE [
HPOD
US Envirenmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, Nw
Washington DRC 20460
€ NAME AND ADDRESS OF CONTRACTOR (No, sreet, county, State and ZIP Codel (x}|2A AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX V 3342: ‘
AIREAX VA 220334232 » |1GA MODIFICATION OF CONTRACT/ORDER NO
* |[EP-W-14-020
0055
1CB DATED (SEEITEM 13)
CODE 057775698 FACILITY CODE 09/03/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUIGITATIONS
T1The above numtered solcitaton is arended as set forthin lem 14 The hour and aale specd.ed for recept of O%ers [Cisextended  [Tis nct exterced

Ctlers must atknowledge recerpt of this amengment prior to the hour and date specif-ed in the solicitaton or as amended | by one cf the fclicwing metreds: (a) By cempleting
tems 8 and 15, and returning copies of the amencmert, () By atknowledyng rezest ef this amencment on each ccpy of the c'fer submitted; or (c) By
separate letter or telegram which inc'udes a reference 19 the salictal on ane amendment numbers  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGMATED FOR THE RECE!IPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT iN REJECTION OF YOUR OFFER Mty

vriLe cf this amencment you Cesre to change an of'er aready submitied . suzh crange may be made ty telegram or letter, proviced each telegram or letter makes
re’erenca ts the $5101ta%ion and th s amendmen: and s receved pricr 1o the opening hour and dalte specdind

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED INITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specity auttonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO N ITEM 10A

B THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying o¥ce,
apprognaton date, etc) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURvSUANT TOAUTHORITY OF

D OTHER (Specity type of mochhicaton and auitonty)
¥ FAR 52.217-8

E. IMPORTANT: Contractor {Jis not [x]1s requred to s.gn this dacument and return 1 copies to the 1ssuing office

14 DESCRIPTION OF AMENDMENTMODIFICATION (Crganzed by UCF secton headings. inclucing soticitationcontract subject matier where feas:tle )
DUNS Number: 097779¢€98
The purpose of this modification is to extend the period of performance to March 31, 2017

at no additional cost to the Government.'

OR: Ming Chang Max Expgire Date: 03/31/2017

T CF CHANGES:

on for Modification : Other Administrative Action

ricd Of Performance End Date changed from 31-0CT-16 to 31-MAR-17

1 Amount for this Medification: $0.00

New Total Amount for this Versicn: $0.00
t

£
Hew Total Amount for this Award: $924,850.8¢€

Continued ...
Except as provided herein, all terms and cond:tions ¢f the cocument referenced in tem 9 A or 10A. as heretofore changad, rema.ns unchanged and in full force and eYect

15A NAME AND TITLE OF SIGNER (Tyze or prnt) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type cr pnnt)

i L. Cunningham
Patrice /7Ln g -

128 CONTRACTOR/'OFFEROR 15C. DATE SIGﬁD/ yﬁs Of AMERICA 16C DATE SIGRED
y 10/31/7201¢
(Sgralre of per3son authonzed o $gn) ] )

NSN 7540-01-152-8070 /‘4524," STARBARD FORM 30 (REV. 10-83)
Prescrived by GSA

Previous ed tion unusatie
FAR {48 CFR) 53 243



CONTINUATION SHEET

REFERENCE NO OF DOCUNMENT BEING CONTINUED

PAGE CF

EP-W-14-020/0055/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(A} (B) (c [ {E) (F)

Maximum Potential Expi
0373172017

Payment:
RTP Finance Center
US Environmental P
RTP-Finance Center
Mail Drop D143-02
10% TW Alexander D
Durham NC 27711

Pericd of Performance:

ration Date changed to :

rotection Agency

rive

09/02/2015 to 03/31/2017

NSN 7540-01.152-8067

OPTICHAL FORM 336 (4-865)
Sponsored by GSA
FAR 143 CFR) §3 11¢




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE °F| PAGES ,
2. AVENDMENTAVODIFICATION NO. 3. EFFECTIVE DATE 4 REQUISITIONPURCHASE REQ. NO. 5. PROJEET NO. (if azphcabdle)
004 03/28/2017

6. ISSUED BY COBE HPOD 7. ADNUNISTERED BY (If cther than itoemn 6) CODE ]

HPOD

US Environmental Protecticn Agency
Headguarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No. strwa counly. Stale and 7iP Code) x) GA. AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 2
A 220334232 = |10A MODIFICATION OF CONTRACT/ORDER NO.
* |EP-W-14-020
0055
10B. DATED (SEE ITEM 13)
CODE 097779698 [FACKWYCODE 09/037/2015 )
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
C]1The above numbered solicitabon is amenced as setforth i iem 14, The hout and cate speafied for receipt of Offers Clisextended.  Jis not extended
Offers must acknowledgo recsipt of this amendment prior to the hour and date specifiod in tha soliGtation or as amended , by one of the foliowing methods: (a) By completing
ltems 8 and 15, and returning cepies of the amendment; (b) By achnowledging receipt of this amencdment on each copy of the cfier submitted ; or (c) By

separate letter of telegram which includes a reference to the solicitation and amendment rumbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!IPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER 1 by
virtue of this amencment you desiro ta change an offer already submitied , such change may be made by telegram o lenter, provided each telegram or leler makes
reference to tho solicitason and this amendmnnt, and is received prcr to the opering bour and date specrfied
12. ACCOUNTING AND APPRCOPRIATION DATA (f requirec)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speciy authonty) THE CHANGES SET FORTH IN ITEM 18 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS AODIFIED YO REFLECT THE ADM:NISTRATIVE CHANGES (such as changos i paying offica,
appropnation dato, etc.j SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. TH!S SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify typo of modificaton and authonty}
X FAR 52.249-14
E. IMPORTANT: Contractor [Cis rot. [x]is required ta sign this document and retum 1 copies 1o tho issuing office.

- 14. DESCRIPTION OF AMENDMENT/MOD!FICATION {Organized by UCF soction headings, including solicitation/contract subject mattor whero feasidie.)
DUNS MNumber: 097779698 '
The purpose of this modification is to extend the period of performance to October 31, 2017

at no additional cost to the Government.

This modification also names Kent Smith as the Task Order COTR.

TOCOR: Kent Smith Max Expire Date: 10/31/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-17 to 31-0CT-17

TOCOR (Task Order Contracting Officer's Representative) changed to : Kent Smith

Continued ...

Except as provided herein, all terms and condiions of the document referenced n item 8 A or 10A, as heretofore changed. remains unchanged and in fu!l force and eflect.
15A. RAME AND TITLE OF SIGNER (Typo or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Pat ric‘c‘f/&:‘r}’hingham
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED_] )’ES AMERICA / = 16C. DATE SIGNED
& i ,/*//z:;a_ 03/22/2017
(Signature of person authorized 15 &) - N T Ca e s L)

NSN 7540-01-152-8070 L_/ / STANDA::: Fg::* 30 (REV. 10-83)
Prescrib Y

Provious ecition unusable
FAR (48 CFR)53.243

Y




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET | o1 _14-020/0055/004 2 2
NAME OF QFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMKO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © o (E) (F)

Maximum Potential Expiration Date changed to :
10/31/2017

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Pericd of Performance: 09/03/2015 to 10/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsorec by GSA
FAR 148 CFR) 53 110




1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l
1 2
2 AMENCMENTMOD:FICATION NO 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO 5. PROJECT NO. (If appicadie)
025 06/05/2017
6 ISSUED BY CCDE HPOD 7 ADMNISTERED BY (/f other than ltem 6) CODE [

HPCD

US Environmental Protection Agency
Hecadquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DT 20460

8 NAVE AND ADDRESS OF CONTRACTOR (No . sireet coun'y Stata and 2if Code, (x) |24 AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98 DATED (SEE ITEM 11)
1300 FAIR LAKES COURT
FAIRFAN VA 220 32
! ‘ o 3342 X tOA MODIFICATION OF CONTRACT/ORDER NO
“EP-W-14-020
0055
108 DATED (SEE ITEM 13)
CODE 5477795938 FACILITY CCDE 09/03/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

{3 The above numbcred sohcitation is amended as set forth in llem 14, The hour and date speafied for recerpt of Offers [Ois extenced.  {Jis not extended
Offers must ackrowledge receipt of this amendment prior ta the hour and date spedfied m tho solicitalion or as amended | by one of the following methods (a) By completing
tems 8 and 15, and returning copres of the amendment. (b) By acknowledgmg receipt of this amendment on each copy of the offer submutted ; or (c) By
separate leter of telegram which includes a reference to the sohcitation and amendment numbers. FAILURE OF YOUR ACKNOVWLEDGEMENT 1O BE RECEWED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRICR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
wirtue of this amendment you desire 1o change an offer alreacy submitted , such change may be made by telegram or letter, provided each tclegram or fetter makes
reforence 1o the soliatation and this amendmert._and is recoived pnor to the operaing hour and date specificd

12 ACCOUNTING AND APPRCPRIATION DATA {If required)
See schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LHECKONE | A, TH'S CHANGE ORDER IS ISSUED PURSUANT 10 (Spocify autherty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO INITEM 10A

B THE ABOVE NUMBERED CONTRACT/ORDER 1S MOD!FIED TQ REFLECT THE ADMINISTRATIVE CHANGES {such as changas in paying office,
appropration gate. etc ) SETFORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b}

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED IRTO PURSUANT TQ AUTHORITY OF

D OTHER {Specity type of moctficateon and authority)

hd FAR 22.243-3

E. IMPORTANT: Contractor Ois ot {G1s required o sign this documert and return 1 copres to the issuing office.,

11 DESCRIPTION OF AMENDMENTNMODFICATION (Organized by UGF section headings, including solictation/contract subject matter whare feasibla )

DUNS Number: 097779698

This medification-accepts the revised Work Plan and Cost Estimate that was submitted by the
Centractor on 4-726 and accepted by the Task Order COTR on 5-30. These revisions were made

10 accorgance to the Government's revised Statement of wWork. The new cost estimate does not

charge the toral estimated cost as it 15 only a budget re-alignment,

In accordance to the revised Statement of Work the period of performance is extended to

March 31, 2018.

Continued ...
Excepl as provided herein, all terms and conditions of the documert referenced in item 9 A or 10A, as heretofore changed. remains unchanged ard in full force and effect.

16A NAME AND TITLE OF CONTRACTING OFFICER (Type or prnt)

P§5;;£~\//,47unn1nqham -

15A NAME AND TITLE OF SIGNER (Type or pnat)

158 CONTRACTOROQFFEROR 15C. DATE SIGNED 16C DATE SIGNED

0670572017

(Sxnature of person a.thansed (o sgn)

NSN 7540-01-152-8C70 ‘\\\_‘//// e STANDARD FORM 30 (REV 10-83)
Prescnbed by GSA

Previcus edion urusadle
FAR (48 CFR} 53 243



REFERENCE NO OF DOCUMENT BEING CONTINUED PAGE OF
EP-#-14-020/0055/005 P | ?

NAME OF OFFERQR OR CONTRACTOR
GRA CINTERNATIONAL, INC.

CONTINUATION SHEET

ITEM MO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (82) (C) (D) (E) (F)
TOCOR: FHent Smith Max Expire Date: 03/31/2018
15T OF CEANGES:

L
Reason for Madification : Supplemental Agreement
or work within scope

Period Ot Performance Fnd Date changed from
31-0CT-17 to 31-MAR-18

Maximur Potential Expiration Date changed to :
03/31/201¢

Payment:
RTP Finance Center
US Envirornmental Protection Agency
RTF-Finance Center
Mall Drop D143-02
109 TwW Alexander Drive
Durham NT 27711
Period of Perfcrmance: 09/03/2015 to 03/31/2018

HEN 7545011520067 OPTIONAL FORM 316 (4-£6)
Sponsared by GSA
FAR (48 CFR)I 53 110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. J. EFFECTIVE DATE 4. REQUISITIONPURCHASE REQ. NO. 5. PROJECT NO. (! applicadle)

PJ0006 11/28/2017

6. 1SSUED BY CODE HPOD 7. ADMINISTERED BY (if other than hem E) CODE I

HPOD

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Riocs Building

1200 Pennsylvania Avenue, NW

Washington DC 20460 .

8. NAME AND ADDRESS OF CONTRACTOR (Mo . streot. county, State and ZIP Codo) (x) 9A AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98 DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
= TAY VA )
FAIRFAX VA 220334232 « |19A MODIFICATION OF CONTRACT/OROER NO

* |JEP-W-14-020
0055
108 DATED (SEE ITEM 13}
CoDE 097779698 FACILITY CODE 09/03/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
" The above numbered solickation is amended as set forth in ltem 14 The hour and date specified for receipt of Offers isextended. i not extended.
Offers must acknowledge recespt of this amendment pior to the hour and date specficd in the soicitabon or as amended . by one of the following methods: (3) By compicting
ltems 8 and 15, and returmrung copies ef the amendment, (b) By acknow'eoging receipt of this amendment on each copy of the cffer submitted ; or (c) By

separate letter of lelegram which includes a reference to the solicitatien and amencment numbers.  FALLURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION CF YOUR OFFER by
virtue of this amendment you desire to change an ofier already submitted , such chango may be made by telegram or letter, provided each telegram or letter makes
reference to the soficitation and this amendment. and is received price to the epening hour and date specifind

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A TH!S CHANGE ORDER IS ISSUED PURSUANT TO. (Specify authonty) THE CHANGES SET FORTH IN ITEM 18 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A_

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADM:NISTRATIVE CHANGES (such as changes in paying office,
appropnaton date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103ib)

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
0. OTHER (Specrty type of mocditicatron and autnonty)
E. IMPORTANT: Centracter s not " is required ta sign this dacument and retum copres to the issuing office

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF sechon Read:ngs. ncluding solic:taton/contract subject matier where feasidle )
DUNS Number: 097779698

The purpose of this modificaticn is to name Kenyon Walker as the Task Order COTR.

TOCOR: Kenyon Walker Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Contracting Officer Representative changed

from

to Kenyon lalker

Continued ...

Except as provided herem, a'l terms and conditions of the document referenced in item 9 Aor 10A. as beretofore changed, remams unchanged and n full force and effect.

15A NAME AND TITLE OF SIGNER (Type or prn) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Tyge of prnf)
gr.am
gham e
15B. CONTRACTOR'OFFEROR 15C. DATE SIGNED / 'CA // : 16C. DATE SIGNED
N , - 11/28/2017
(Ssonatsre of parson authonzed 1o LN} (Sxnatge of W'M

NSN 7540-01-152-£070
Provious cdiion unusabio

“SSIANDARD FORM 30 (REV. 10-83)

Prescrbed by GSA
FAR {48 CFR) £3 243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

pace  oF

CONTINUATION SHEET| .14 _020/0055/P00006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES’SERVICES QUANTITY junir UNIT PRICE AMOUNT
(A) (B) () (D) (E) (F)
TOCOR (Task Order Contracting Officer’'s
Representative) changed to : Kenyon Walker
Payment:

RTP Finance Center
US Envaronmental Protection Agency
RTP-~Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 09/03/2015 to 03/31/2018

NSN 73540-C1-152-8067

OPTIONAL F ORM 338 (4.86)
Sponsored by GSA
FAR (48 CFRIS3 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE Oi PAGES

1 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITIONPURCHASE REQ. KO. 5. PROJECT NO. (if applicadle)
007 03/14/2018
€. ISSUED BY CODE {{1POD 7. ADMINISTERED BY (If cther than ftem 6) CODE ‘
HPOD
US Environmental Protection Agency
Headguarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8 NAME AND ADDRESS OF CONTRACTOR (No , steel. county. State and ZIP Code) (x) JA. AMENDMENT OF SOLICITATION KO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEEITEM 11)
4300 FAIR LAKES COURT
ps 203
FAIRFAX VA 220334232 x 1CA. MODIFICATION OF CONTRACT/ORDER NO
EP-W-14-020
0055
1CB. DATED (SEEITEM 13)
CODE 97779698 FACILITY CODE 09/03/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The abave numbered solicitation is amenced as set forth in Item 14, The hour anc date specified for receipt of Ofers is extended. s not extended.
Otfers must acknowledge rece:pt of this amendmert prior to the hour ang date specified in the solicitation or as amenced , by ore of the following methocs: (a) By completing
Iterns B and 15. and tetumning copies of the amendmert. (b) By acknowledgirg recept of this amencment on each copy of tha offer submitted : or (c) By

separale letter of telegram which includes a reference to the solicitation and amerc¢ment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER by
virtue of this amendment you desira to change an offer atready submitted . such change may be made by telegram or letter, provided each telegram or lotter makes
ra’erenca 10 the solicitation and this amendment, and is received pror to the opening hour and date specifing

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

LHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, elc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 1C3(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

0. OTHER (Specrfy type of modification and authonty}
X FAR 52.217-8

E.IMPORTANT: Contractor is not. X is required 10 sign this cocument and return 1 copies to the issuing cffice.

14 DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section hoadings. including solcitaticn/contract subject matter where feasiblo )

DUNS Number: 097779598

The purpose of this modification is to extend the period of perfcrmance to June 30, 2018 at
no additional cost to the Governrent.

TOCOR: Kenyon Walker Max Expire Date: 06/30/2018

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope
Period Of Ferformance End Date changed from 31-MAR-18 to 30-JUN-18

Continued ...

Except as provided herein, all terms and condition's of the documen! referenced in ltem 9 A or 10A, as heretcare changed, femains unchanged and in full force and effect.

1SA NAME AND TITLE OF SIGNER (Type or pnnt} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typo or print)

fg;gicaQQ/gyni}ngham

158. CONTRACTOR/CFFEROR . 15C. DATE SIGNED ((‘ 16C DATE SIGNED

- 03/14/2018
{S.gnature cf perscn authonzed o sgn)

Previous editon unusable Prescnbed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070 \_ K\\\\‘§» STANDARD FORM 30 {REV. 10-83)




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-¥1-14-020/0055/007 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY puNIT UNIT PRICE AMOUNT
(A) (B) <y | {£) (F)

Maximum Potential Expiration Date changed to :

06/20/2018

Type of Bridge Vehicle* (See Help Text for more

info) changed to : N

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center
Mail Drop D143-02

105 TW Alexander Drive

Durham NC 27711
Period of Performance:

09/03/2015 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 136 (1-£6)
Spomsored by CSA
FAR (18 CFR}S3.110




